

SUMMARY SHEET
County of McHenry Purchasing

Date: 8/11/17
Bid/RFP: 17-41 Expedited Bldg Permit

	VENDOR				VENDOR			
Vendor City/State	B&F CONSTRUCTION ELGIN IL				HR GREEN MCHENRY IL			
ORIGINAL SIGNATURE	YES				YES			
Mandatory Pages?	YES				YES			
Exceptions?	NO				See Fee Schedule			
	12/1/17- 11/30/18	12/1/18- 11/30/19	12/1/19- 11/30/20	12/1/20- 11/30/21	12/1/17- 11/30/18	12/1/18- 11/30/19	12/1/19- 11/30/20	12/1/20- 11/30/21
Fee for Reviewing Building Plans within 9 work days	See Attached Fee Schedule	See Attached Fee Schedule	See Attached Fee Schedule	See Attached Fee Schedule	\$110.00/hour	\$110.00/hour	\$112.00/hour	\$112.00/hour
Fee for Reviewing Building Plans within 3 work days	See Attached Fee Schedule	See Attached Fee Schedule	See Attached Fee Schedule	See Attached Fee Schedule	\$110.00/hour	\$110.00/hour	\$112.00/hour	\$112.00/hour
Travel Time	No Travel	No Travel	No Travel	No Travel	\$0.00	\$0.00	\$0.00	\$0.00
Additional Fee that may apply	Meetings \$95.00 per hour	Meetings \$97.85 per hour	Meetings \$100.79 per hour	Meetings \$104.00 per hour	\$0.00	\$0.00	\$0.00	\$0.00
NOTES					All other specialty services or additional services will be at our standard hourly rates.			

Sent to 7 potential bidders. Submittals received from 5.

SUMMARY SHEET
County of McHenry Purchasing

Date: 8/11/17
Bid/RFP: 17-41 Expedited Bldg Permit

	VENDOR				VENDOR			
Vendor City/State	IBTS ASHBURN VA				ACCURATE PLAN REVIEW MOKENA IL			
ORIGINAL SIGNATURE	YES				YES			
Mandatory Pages?	YES				YES			
Exceptions?	NO (see general note)				NO			
	12/1/17-11/30/18	12/1/18-11/30/19	12/1/19-11/30/20	12/1/20-11/30/21	12/1/17-11/30/18	12/1/18-11/30/19	12/1/19-11/30/20	12/1/20-11/30/21
Fee for Reviewing Building Plans within 9 work days	See Fee Schedule	3% Increase	3% Increase From year 2	3% Increase From year 3	See Fee Schedule	No Change (see Bid)	No Change (see Bid)	No Change (see Bid)
Fee for Reviewing Building Plans within 3 work days	See Fee Schedule	3% Increase	3% Increase From year 2	3% Increase From year 3	See Fee Schedule	No Change (see Bid)	No Change (see Bid)	No Change (see Bid)
Travel Time	N/A	N/A	N/A	N/A	See Bid	See Bid	See Bid	See Bid
Additional Fee that may apply	N/A	N/A	N/A	N/A	See Bid	See Bid	See Bid	See Bid
NOTES								

Sent to 7 potential bidders. Submittals received from 5.

SUMMARY SHEET
County of McHenry Purchasing

Date: 8/11/17
Bid/RFP: 17-41 Expedited Bldg Permit

	VENDOR				VENDOR			
Vendor City/State	T.P.I SOUTH ELGIN IL							
ORIGINAL SIGNATURE	YES							
Mandatory Pages?	YES							
Exceptions?	NO							
	12/1/17-11/30/18	12/1/18-11/30/19	12/1/19-11/30/20	12/1/20-11/30/21	12/1/17-11/30/18	12/1/18-11/30/19	12/1/19-11/30/20	12/1/20-11/30/21
Fee for Reviewing Building Plans within 9 work days	See Fee Schedule	No increase for year 2	3% increase	Same as year 3				
Fee for Reviewing Building Plans within 3 work days	See Fee Schedule	No increase for year 2	3% increase	Same as year 3				
Travel Time	See Fee Schedule	No increase for year 2	3% increase	Same as year 3				
Additional Fee that may apply	See Fee Schedule	No increase for year 2	3% increase	Same as year 3				
NOTES								

Sent to 7 potential bidders. Submittals received from 5.