

McHenry County Government Center
Adam Letendre, Director of Purchasing
Administration Building Room 200
Woodstock, IL 60098
Phone: 815-334-4818

May 16, 2019

ADDENDUM #1
RFQ #19-17 Roundabout Review and Design Upon Request
Due May 31, 2019 by 2:00PM (CST)

Additions & Clarifications to RFP

Question #1: On the Affidavit of Availability form: In the “Date Projects Completed” column – Are we to enter the estimated date of completing current projects?

Response: *Yes.*

Question #2: Regarding the IDOT Prequalification letter – We are beginning the prequal process today. If we do not have the SEFC acceptance letter mentioned on p. 8 before May 31, may we state that the prequal is in progress and still be considered for this RFQ?

Response: *Please include a one (1) page memo indicated that prequalification is being pursued. Place this in your submittal package in place of the SEFC acceptance letter. The SEFC acceptance letter will need to be provided no later than June 20, 2019.*

Question #3: Would winning this project preclude the firm from doing work on other projects in the County that involve roundabouts?

Response: *No.*