

McHenry County Government Center
Adam Letendre, Director of Purchasing
Administration Building Room 200
Woodstock, IL 60098
Phone: 815-334-4818

May 16, 2019

ADDENDUM #1
RFQ #19-18 Walkup Road/Crystal Lake Road Flashing Yellow Arrow
Due May 31, 2019 by 2:00PM (CST)

Additions & Clarifications to RFP

Question #1: Has MCDOT had any contact with IDOT BLRS regarding Phase I and if so, what type of processing is expected (e.g. BLR 19100)?

Response: *Yes and BLR 19100 is anticipated for this project.*

Question #2: Is it the opinion of MCDOT that the project can be constructed entirely within existing Right of Way?

Response: *Yes.*

Question #3: Is MCDOT anticipating a survey of the entire limits or just at the intersections?

Response: *Survey will be conducted at the intersections.*

Question #4: There are no pedestrian facilities at four of the six referenced signalized intersections. Will Accessible Pedestrian signals only be installed where there are existing pedestrian signals and crossings?

Response: *Existing pedestrian signal heads will be updated to APS where required. New installations, at locations where pedestrian accommodations are not present, are not anticipated.*

Question #5: Is it anticipated this project will be on an IDOT letting?

Response: *Yes.*

Question #6: Will MCDOT be providing existing crash data at each intersection for use during the HSM analyses?

Response: *Yes.*